WINTERSTOKE UNDERPASS

ASHTON ROAD

El Sub Sta

WINTERSTOKE ROAD

Existing 3m signal controlled crossing, to be replaced with 4m Toucan crossing

Underpass

Existing double bus stop

Cycle route towards City Centre via Greville Smyth Park

BOWER ASHTON TERRACE

Proposed ramp access for pedestrians and cyclists

Existing drain to be diverted

Drain

ASHTON GATE UNDERPASS

MP 121.25

Proposed cyclist speed reduction measure

MARSH ROAD

Existing level crossing

Toucan crossing (being installed by MetroBus)

Charnwood House

Works

Existing pedestrian crossings

LB

Traffic signals to be upgraded and optimised using MOVA

Proposed temporary construction compound

Tie into existing kerb line

Cala Trading Estate

8

MetroBus overbridge

The Sidings

Midas

3m wide shared footway/cycleway

5

9

El Sub Sta

Back of proposed retaining wall

3.00

Existing right turn lane to remain

Metrowest Phase 1 to designate path as Public Right of Way

Approximate distance of 0.85m from back edge of footway to corner of the building.

Extended of left turning lane

3.00

WINTERSTOKE ROAD

3.00

Vegetation to be cleared, along with land to be acquired, and replacement retaining wall between the footway and Trading Estate car park

3a

Gas Gov

3.00

L Twr

South Bristol Trade Park

Back of proposed retaining wall

Notes:

1. All dimensions are in metres unless noted otherwise.
2. Ground levels have been estimated from the limited spot height information gained from the OS mapping and from Topographical Survey that was commissioned as part of the AVTM MetroBus project.
3. The heights of structures and extent of earthworks must therefore be seen within this context of available information.
4. It has not been possible to obtain utility information.

KEY:

——	Proposed new kerb
——	Proposed kerb edging
——	Temporary construction compound
- - -	Existing road markings
- - -	Proposed road markings
▨	Proposed shared cycle/footway

CONSULTATION DRAFT

Rev	By	Chkd	Apprvd	Date	Description

travelwest
Bath & North East Somerset, Bristol, North Somerset and South Gloucestershire
Councils working together to improve your local transport

CH2M HILL
1 The Square Temple Quay Bristol BS1 6DG
Tel +44 (0)117 910 2580   Fax +44 (0)117 910 2581
www.ch2m.com

ch2m·

Project
PORTISHEAD BRANCH LINE
METROWEST PHASE 1

Drawing
FIGURE 4-17:
ASHTON VALE ROAD /
WINTERSTOKE ROAD

		Date:
Drawn by: ADS		20/11/2015
Checked by: MF		01/08/2017
Approved by: AL		01/08/2017

Drawing No.	Revision
674946.BD.29.01-P-SK31	-

Drawing Scale: 1:500 @ A1